

BIDDER'S LIST	Contract No. 22-13	Bid Open Date: May 27, 2022
Bid Name: Married Man's Trail Improvement		Bid Open Time: 10:00 A.M.

COMPANY NAME		Local Bidder	Non-Collusion	Bid Bond	Addendum	Local Empl	BID AMOUNT (USD)
1.	Western Dock and Bridge	X	X	X	X	X	\$409,855.00
2.	PK Builders	X	X	X	X	X	\$434,273.00
3.	BAM	X	X	X	X	X	\$327,890.00
4.							
5.							
6.							
7.							
8.							
9.							
10.							

Prepared by: Taylor Lee
 Opened in: Clerk's Department

CITY OF KETCHIKAN

22-13 Married Man's Trail Improvements

Bid Item	Description	Quantity	Type	BAM, LLC		PK Builders		Western Dock and Bridge, LLC		Engineer	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization	1	LS	\$32,000	\$32,000	\$60,000	\$60,000	\$42,000	\$42,000	\$30,000	\$30,000
2	Traffic Control	1	LS	\$5,000	\$5,000	\$15,000	\$15,000	\$13,000	\$13,000	\$10,000	\$10,000
3	Engineer Directed Work	20000	CS	\$20,000	\$20,000	\$20,000	\$20,000	\$20,000.00	\$20,000	\$20,000	\$20,000
4	Demolition	1	LS	\$40,000	\$40,000	\$25,000	\$25,000	\$46,000	\$46,000	\$35,000	\$35,000
5	Bridge Railing (Salvage)	1	LS	\$2,500	\$2,500	\$2,500	\$2,500	\$5,000	\$5,000	\$5,000	\$5,000
6	Concrete Footings	25	EA	\$1,250	\$31,250	\$2,000	\$50,000	\$1,600	\$40,000	\$2,000	\$50,000
7	Concrete Strip Footing	1	LS	\$12,500	\$12,500	\$10,000	\$10,000	\$26,000	\$26,000	\$15,000	\$15,000
8	Timberwork (Posts)	14	EA	\$1,000	\$14,000	\$750	\$10,500	\$1,300	\$18,200	\$1,000	\$14,000
9	Timberwork (Beams)	12	BENTS	\$2,500	\$30,000	\$2,000	\$24,000	\$1,400	\$16,800	\$2,500	\$30,000
10	Timberwork (Decking)	1650	SF	\$16	\$26,400	\$30	\$49,500	\$22	\$36,300	\$25	\$41,250
11	Exit Boardwalk - Superstructure	1	LS	\$30,000	\$30,000	\$30,000	\$30,000	\$24,000	\$24,000	\$35,000	\$35,000
12	Gap Boardwalk - Superstructure	720	SF	\$30	\$21,600	\$82	\$59,040	\$27	\$19,440	\$25	\$18,000
13	Exit Boardwalk - Timber Railing	115	LF	\$120	\$13,800	\$200	\$23,000	\$195	\$22,425	\$200	\$23,000
14	Gap Boardwalk - Timber Railing	165	LF	\$200	\$33,000	\$235	\$38,775	\$260	\$42,900	\$250	\$41,250
15	Concrete Sidewalk (Panel Replacement)	89	SF	\$60	\$5,340	\$22	\$1,958	\$110	\$9,790	\$30	\$2,670
16	Concrete Retaining Wall	1	LS	\$10,500	\$10,500	\$15,000	\$15,000	\$28,000	\$28,000	\$7,500	\$7,500
				TOTAL	\$327,890	TOTAL	\$434,273	TOTAL	\$409,855	TOTAL	\$377,670